

Michael Wright, General Manager
Greg Griffin, Public Works Director
Tanya Cannady, CPA, Finance Director
Tenille Smith, Community Services Director



Board of Supervisors:
Curtis McCullough, President
Richard Miller, Vice President
David Halbig, Supervisor
Richard Hulbert, Supervisor
Larry White, Supervisor

RFP 15-02

Tennis Court Repaving

Addendum 1

February 26th, 2015

Please find the following modifications to the RFP. All other requirements and specifications of the original RFP remain intact.

Contract Performance Period:

Work is to commence on March 30th, 2015 with the removal of fencing and demolition of Courts 1 & 2. Work is to commence on remaining courts on April 6th, 2015. All site work and the installation of asphalt must be completed by May 18th, 2015. Fence work and any remaining work must be complete by June 12th, 2105.

All other requirements and specifications of the original RFP remain intact.

This addendum must be acknowledged and included in the submittal of RFP's.

RFP's are due Tuesday, March 3rd, 2015 at 2:00pm.

Signature

Title

____/____/_____
Date