

SECTION 01370

SCHEDULE OF VALUES

A. Bid Breakdown

Submit to the Engineer a breakdown of all lump-sum bid items into the major portions of work and include material and equipment costs. This breakdown shall be the basis of all progress payments. The breakdown shall be done in accordance with a form established by the Engineer. Typical breakdown line items, as applicable to process/structure and yard piping items is provided below. Fill in amounts or quantities where unit quantities are shown, i.e., L.F., C.Y., S.F. The Contract may submit an alternate form, providing it is at least as detailed as the enclosed form.

General

Item Number	Title	Quantity	UOM	Cost
	Mobilization/Demobilization (70% can be billed after mobilization is complete. The remainder to be billed following demobilization)		% Complete	
	Bonds and Insurance (billable after demonstrating that the instruments are secured and in force)		LS	
	As-Built Drawings		LS	
	O&M Manuals		LS	

Item Number	Title	Quantity	UOM	Cost
	Excavation		CY	
	Backfill and Compact		LS	
	Cuts or Fills		CY	
	Site Restoration		LS	
	Seed or Sod		LS	
	Division 13 Control System (Section 13300, 13310, 13315, 13320, 13321, 13325 13326, and 13360) KW Controls, Inc., no equal.	1	LS \$98,685	
	Division 16 Major Equipment Purchase (ATS, Power Panel, Power Monitor, Reduced Voltage Soft Starters, Motor Starters,		LS	

Item Number	Title	Quantity	UOM	Cost
	Variable Frequency Drives).			
	Underground Site Work		LF	
	Electrical Installation and Miscellaneous (Demolition, Conduit, Wires, Generator Modifications, Lightning Protection / Grounding, Equipment Rack, and J-Boxes, etc.)		LS	
	Testing and Commissioning		LS	

END OF SECTION